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WOODBT]RY COT'NTY, IOWA
CONTRACT

Bridee ReDlacement with RCB Culvert

Project No. L-B(LZtT--13-97 County Woodburv

THISAGREEMENTmadeandenteredbyandbet@County,Iowa,by.,if5l$6rfiaQr{.u1iervisoricosistin!otttre
following members: Jeremy Taylor, Mark Monson, Larry D. Clausen, Jaclyn Smith and Matthew Ung, Contracting Authority, and Dixon Construction

Correctionville, lA, Contractor. WITNESSETH: That the Contractor, for and in consideration of --------
Two Hundred Thirtv-Eieht Thousand Ninetv-Six and 50/100 ($238.096.50)

the plans and speciticationspayable as set forth in the specifications constituting a part of this contract, hereby agrees to construct in accordance with

theretbre, and in the locations designated in the notice to bidders, the various items of work as follows:

Item No. ltem Quantity Unit Price Amount

Project: L-B\L2 I 2\--7 3 -97
Clearing and Grubbing
Special Backfill
Excavation Class l0 Roadway and Borrow
Excavation Class l0 Channel
Excavation Class l3 Channel
Modified Subbase
Removal of Existing Bridge
Excavation Class 20
Structural Concrete (RCB Culvert)
Reinforcing Steel
Culvert,24 IN. CMP
Temporary Stream Diversion
Revetment Class E
Safety Closure
Removal and Reinstall Fence Barbed
Traffic Control
Mobilization
30" on 24" Tee Section CMP Riveted
Granular Surfacing
Mulching
Seeding and Fertilizing (Rural)
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0.38 Acres
160 Ton
8 t4 C.Y.
43e C.Y.
t6 c.Y.
45 C.Y.
I L.S.
1543 C.Y.
205.07 C.Y
40,150 LB
34 L.F.
I Each
328 Ton
2 Each

T2 L,F
L.S.
L.S.
Each

82 Ton
0.29 Acre

0.29 Acre

$ 13.000.00
52.00
12.00
5.00
100.00
63.00
15.000.00
12.00
350.00
r.00
52.00
5.000.00
43.00
75.00
20.00
s.200.00
2s,000.00
3.400.00
43.00
3,000.00
6.000.00

$ 4.940.00
8.320.00
9.768.00
2,195.00
r,600.00
2,835.00
15,000.00
I 8,5 16.00
71,774.50
40,150.00
1.768.00
5,000.00
14,104.00
150.00
2,240.00
5,200.00
25,000.00
3,400.00
3.526.00
870.00
1.740.00

TOTAL BrD s238.0q6.50

Said specifications and plans are hereby made part of and the basis of this agreement and a true copy of said plans and specifications are now on

tlle in the ot'fice of the Counry Engineer under the date of July 7 ,2016

That in consideration of the tbregoing, the Contracting Authority hereby agrees to pay the Conffactor, promptly and according to the requirements

ofthe specitications the amounts set fbrth, subject to the conditions as set forth in the specifications.

That it is mutually understood and agreed by the parties hereto that the notice to bidders, the proposal, the specitications for Project No.

L-B(L212\--73-97 in Woodburv County, Iowa, the within contract, the contractor's bond, and the general and detailed plans are and

constitute the basis ofcontract between the parties hereto.

That it is further understood and agreed by the of this contract that the above work shall be commenced and on or before:
Number of

It is further understood that the Contractor consents to thejurisdiction ofthe courts oflowa to hear, determine, and renderjudgment as to any

controversy arising hereunder.

IN WITNESS WHEREOF the parties hereto have set their hands for the purposes herein expressed to this and three other instruments of like tenor,

as the

2l/.- day or A*iott

50

20 lc

September 26,2016

That time is the essence ofthis contract and that said contract contains all ofthe terms and conditions agreed upon by the parties hereto.

Woodbury County Board Chairperson

Da o", If a.E f *ota


